

2017 Road, Sewer & Water Rehabilitation Program
Section # 17-00115-00-FP

Bid Tabulations - BID

| No. | Line Item Description | Unit | Quantity | ENGINEERS ESTIMATE | | R. W. Duntzman | | Plete Construction Inc. | | K-5 Construction Co. | |
|-----|---|------|----------|--------------------|--------------|----------------|--------------|-------------------------|--------------|----------------------|--------------|
| | | | | Unit Price | Extension | Unit Price | Extension | Unit Price | Extension | Unit Price | Extension |
| 1 | Dust Control Watering | UT | 167.0 | \$ 40.00 | \$6,680.00 | \$10.46 | \$1,746.82 | \$1.00 | \$167.00 | \$15.00 | \$2,505.00 |
| 2 | One Year Guarantee (Non-MFT) | LS | 1.0 | \$ 500.00 | \$500.00 | \$1,000.00 | \$1,000.00 | \$1.00 | \$1.00 | \$1,000.00 | \$1,000.00 |
| 3 | Supplemental Watering | UT | 75.0 | \$ 0.10 | \$7.50 | \$150.00 | \$11,250.00 | \$0.01 | \$0.75 | \$0.10 | \$7.50 |
| 4 | Tree Removal, 6-15" Dia | UT | 210.0 | \$ 30.00 | \$6,300.00 | \$27.00 | \$5,670.00 | \$15.00 | \$3,150.00 | \$40.00 | \$8,400.00 |
| 5 | Tree Removal, >15" Dia | UT | 236.0 | \$ 40.00 | \$9,440.00 | \$36.00 | \$8,496.00 | \$35.00 | \$8,260.00 | \$50.00 | \$11,800.00 |
| 6 | Earth Excavation | CY | 2,600.0 | \$ 48.00 | \$124,800.00 | \$35.58 | \$92,508.00 | \$35.00 | \$91,000.00 | \$47.50 | \$123,500.00 |
| 7 | Aggregate Subgrade Improvement | CY | 1,515.0 | \$ 35.00 | \$53,025.00 | \$33.91 | \$51,373.65 | \$26.00 | \$39,390.00 | \$35.00 | \$53,025.00 |
| 8 | Trench Backfill | CY | 1,615.0 | \$ 59.95 | \$96,819.25 | \$40.00 | \$64,600.00 | \$55.30 | \$89,309.50 | \$40.00 | \$64,600.00 |
| 9 | Geotextile Fabric for Ground Stabilization | SY | 6,161.0 | \$ 1.35 | \$8,317.35 | \$1.40 | \$8,625.40 | \$2.50 | \$15,402.50 | \$1.25 | \$7,701.25 |
| 10 | Topsoil Furnish and Place | CY | 1,603.0 | \$ 45.35 | \$72,696.05 | \$60.00 | \$96,180.00 | \$0.01 | \$16.03 | \$0.01 | \$16.03 |
| 11 | Exploratory Excavation | EA | 16.0 | \$ 50.00 | \$800.00 | \$100.00 | \$1,600.00 | \$280.00 | \$4,480.00 | \$100.00 | \$1,600.00 |
| 12 | Tree Root Pruning | EA | 28.0 | \$ 200.00 | \$5,600.00 | \$180.00 | \$5,040.00 | \$70.00 | \$1,960.00 | \$100.00 | \$2,800.00 |
| 13 | Seeding, Class 1 | SY | 5,285.0 | \$ 0.92 | \$4,862.20 | \$1.75 | \$9,248.75 | \$0.01 | \$52.85 | \$2.00 | \$10,570.00 |
| 14 | Seeding Behind Curb | LF | 19,638.0 | \$ 1.65 | \$32,402.70 | \$3.25 | \$63,823.50 | \$0.01 | \$196.38 | \$0.35 | \$6,873.30 |
| 15 | Erosion Control Blanket | SY | 7,620.0 | \$ 2.05 | \$15,621.00 | \$1.60 | \$12,192.00 | \$0.01 | \$76.20 | \$1.15 | \$8,763.00 |
| 16 | Sodding | SY | 13,355.0 | \$ 7.15 | \$95,488.25 | \$9.50 | \$126,872.50 | \$0.01 | \$133.55 | \$5.00 | \$66,775.00 |
| 17 | Inlet Filters | EA | 245.0 | \$ 100.00 | \$24,500.00 | \$165.00 | \$40,425.00 | \$75.00 | \$18,375.00 | \$100.00 | \$24,500.00 |
| 18 | Perimeter Erosion Barrier | LF | 4,008.0 | \$ 20.00 | \$80,160.00 | \$2.75 | \$11,022.00 | \$2.00 | \$8,016.00 | \$0.01 | \$40.08 |
| 19 | Aggregate Base Course, Type B | TN | 1,422.0 | \$ 22.00 | \$31,284.00 | \$24.02 | \$34,156.44 | \$26.00 | \$36,972.00 | \$22.50 | \$31,995.00 |
| 20 | PCC Base Course Widening, 7" | SY | 1,321.0 | \$ 33.50 | \$44,253.50 | \$33.50 | \$44,253.50 | \$33.50 | \$44,253.50 | \$35.00 | \$46,235.00 |
| 21 | Hot-Mix Asphalt - Driveway Pavement, 2" | SY | 1,859.0 | \$ 29.00 | \$53,911.00 | \$30.42 | \$56,550.78 | \$40.25 | \$74,824.75 | \$25.00 | \$46,475.00 |
| 22 | Aggregate for Temporary Access | TN | 267.0 | \$ 1.00 | \$267.00 | \$20.07 | \$5,358.69 | \$15.00 | \$4,005.00 | \$0.01 | \$2.67 |
| 23 | Bituminous Materials (Prime Coat) | GA | 19,173.0 | \$ 0.01 | \$191.73 | \$0.01 | \$191.73 | \$0.01 | \$191.73 | \$0.01 | \$191.73 |
| 24 | Aggregate Prime | TN | 100.0 | \$ 0.01 | \$1.00 | \$1.00 | \$100.00 | \$0.01 | \$1.00 | \$1.00 | \$100.00 |
| 25 | Hot-Mix Asphalt Surface Course, Mix "D", N50 | TN | 8,321.0 | \$ 69.00 | \$574,149.00 | \$59.91 | \$498,511.11 | \$62.00 | \$515,902.00 | \$67.00 | \$557,507.00 |
| 26 | Leveling Binder (Machine Method), N50 | TN | 7,446.0 | \$ 67.00 | \$498,882.00 | \$59.85 | \$445,643.10 | \$63.00 | \$469,098.00 | \$67.00 | \$498,882.00 |
| 27 | Hot-Mix Asphalt Binder Course, IL-19.0, N50 | TN | 1,768.0 | \$ 61.00 | \$107,848.00 | \$58.25 | \$102,986.00 | \$58.00 | \$102,544.00 | \$64.00 | \$113,152.00 |
| 28 | PCC Driveway Pavement, 5" | SY | 2,974.0 | \$ 35.75 | \$106,320.50 | \$35.46 | \$105,458.04 | \$35.00 | \$104,090.00 | \$35.00 | \$104,090.00 |
| 29 | PCC Sidewalk, 4" | SF | 12,825.0 | \$ 4.15 | \$53,223.75 | \$4.11 | \$52,710.75 | \$4.25 | \$54,506.25 | \$4.00 | \$51,300.00 |
| 30 | PCC Sidewalk, 5" | SF | 1,550.0 | \$ 4.00 | \$6,200.00 | \$4.46 | \$6,913.00 | \$4.60 | \$7,130.00 | \$4.35 | \$6,742.50 |
| 31 | Detectable Warnings | EA | 221.0 | \$ 190.00 | \$41,990.00 | \$190.00 | \$41,990.00 | \$190.00 | \$41,990.00 | \$200.00 | \$44,200.00 |
| 32 | Combination Curb & Gutter Removal | LF | 20,306.0 | \$ 4.75 | \$96,453.50 | \$3.69 | \$74,929.14 | \$6.00 | \$121,836.00 | \$5.50 | \$111,683.00 |
| 33 | Hot-Mix Asphalt Surface Removal, Variable Depth | SY | 95,842.0 | \$ 3.75 | \$359,407.50 | \$2.40 | \$230,020.80 | \$3.80 | \$364,199.60 | \$4.00 | \$383,368.00 |
| 34 | Sidewalk Removal | SF | 13,875.0 | \$ 1.10 | \$15,262.50 | \$1.16 | \$16,095.00 | \$1.20 | \$16,650.00 | \$1.00 | \$13,875.00 |
| 35 | Driveway Pavement Removal | SY | 4,965.0 | \$ 14.50 | \$71,992.50 | \$9.74 | \$48,359.10 | \$20.00 | \$99,300.00 | \$10.00 | \$49,650.00 |
| 36 | Class D Patching, Type II, 4" | SY | 50.0 | \$ 69.00 | \$3,450.00 | \$35.28 | \$1,764.00 | \$52.00 | \$2,600.00 | \$25.00 | \$1,250.00 |
| 37 | Class D Patching, Type III, 4" | SY | 150.0 | \$ 57.00 | \$8,550.00 | \$29.56 | \$4,434.00 | \$40.00 | \$6,000.00 | \$25.00 | \$3,750.00 |
| 38 | Class D Patching, Type IV, 4" | SY | 2,400.0 | \$ 43.00 | \$103,200.00 | \$31.60 | \$75,840.00 | \$32.00 | \$76,800.00 | \$25.00 | \$60,000.00 |
| 39 | Class D Patching, Type II, 9" | SY | 335.0 | \$ 105.00 | \$35,175.00 | \$63.62 | \$21,312.70 | \$82.00 | \$27,470.00 | \$60.00 | \$20,100.00 |
| 40 | Class D Patching, Type III, 9" | SY | 50.0 | \$ 88.00 | \$4,400.00 | \$65.16 | \$3,258.00 | \$78.00 | \$3,900.00 | \$65.00 | \$3,250.00 |
| 41 | Class D Patching, Type IV, 9" | SY | 960.0 | \$ 69.25 | \$66,480.00 | \$55.36 | \$53,145.60 | \$70.00 | \$67,200.00 | \$65.00 | \$62,400.00 |
| 42 | Class D Patching, Type IV, 12" | SY | 235.0 | \$ 135.00 | \$31,725.00 | \$77.42 | \$18,193.70 | \$95.00 | \$22,325.00 | \$85.00 | \$19,975.00 |
| 43 | Cold Patch | TN | 61.0 | \$ 88.00 | \$5,368.00 | \$172.08 | \$10,496.88 | \$75.00 | \$4,575.00 | \$100.00 | \$6,100.00 |
| 44 | Area Reflective Crack Control Treatment | SY | 88,653.0 | \$ 1.35 | \$119,681.55 | \$1.09 | \$96,631.77 | \$1.10 | \$97,518.30 | \$1.25 | \$110,816.25 |
| 45 | Storm Sewers, PVC, SDR-26, 4" | LF | 20.0 | \$ 68.10 | \$1,362.00 | \$35.00 | \$700.00 | \$70.05 | \$1,401.00 | \$45.00 | \$900.00 |
| 46 | Storm Sewers, PVC, SDR-26, 6" | LF | 20.0 | \$ 69.70 | \$1,394.00 | \$40.00 | \$800.00 | \$71.55 | \$1,431.00 | \$47.50 | \$950.00 |
| 47 | Storm Sewers, PVC, SDR-26, 10" | LF | 210.0 | \$ 75.50 | \$15,855.00 | \$45.00 | \$9,450.00 | \$80.00 | \$16,800.00 | \$52.50 | \$11,025.00 |
| 48 | Storm Sewers, PVC, SDR-26, 12" | LF | 70.0 | \$ 80.75 | \$5,652.50 | \$52.00 | \$3,640.00 | \$83.40 | \$5,838.00 | \$57.75 | \$4,042.50 |
| 49 | Storm Sewers, PVC, SDR-26, 6" Water Quality Pipe | LF | 45.0 | \$ 71.50 | \$3,217.50 | \$45.00 | \$2,025.00 | \$71.75 | \$3,228.75 | \$48.00 | \$2,160.00 |
| 50 | Storm Sewers, PVC, SDR-26, 8" Water Quality Pipe | LF | 170.0 | \$ 72.10 | \$12,257.00 | \$48.00 | \$8,160.00 | \$77.25 | \$13,132.50 | \$51.00 | \$8,670.00 |
| 51 | Storm Sewers, PVC, SDR-26, 10" Water Quality Pipe | LF | 15.0 | \$ 74.75 | \$1,121.25 | \$52.00 | \$780.00 | \$80.10 | \$1,201.50 | \$54.00 | \$810.00 |
| 52 | Storm Sewers, PVC, SDR-26, 12" Water Quality Pipe | LF | 145.0 | \$ 80.85 | \$11,72 | | | | | | |

| | | | | | | | | | | | |
|-----|--|----|---------|-------------|--------------|------------|--------------|------------|--------------|------------|--------------|
| 56 | Sanitary Sewers, PVC, SDR-26, 8" Water Quality Pipe | LF | 92.0 | \$ 182.75 | \$16,813.00 | \$52.00 | \$4,784.00 | \$193.65 | \$17,815.80 | \$58.00 | \$5,336.00 |
| 57 | Water Main, DIP, CL52, Push Joints, Trenched, 6" | LF | 90.0 | \$ 47.30 | \$4,257.00 | \$73.00 | \$6,570.00 | \$65.55 | \$5,899.50 | \$74.00 | \$6,660.00 |
| 58 | Water Main, DIP, CL52, Push Joints, Trenched, 8" | LF | 1,595.0 | \$ 63.10 | \$100,644.50 | \$95.00 | \$151,525.00 | \$86.35 | \$137,728.25 | \$77.75 | \$124,011.25 |
| 59 | Water Main, DIP, CL52, Push Joints, Trenched, 12" | LF | 775.0 | \$ 110.00 | \$85,250.00 | \$125.00 | \$96,875.00 | \$104.75 | \$81,181.25 | \$91.50 | \$70,912.50 |
| 60 | Water Main, DIP, CL54, Restrained Joints, Horizontal Directional Drill, 8" | LF | 400.0 | \$ 154.95 | \$61,980.00 | \$155.00 | \$62,000.00 | \$257.40 | \$102,960.00 | \$145.75 | \$58,300.00 |
| 61 | Water Main, DIP, CL54, Restrained Joints, 12", in Jack and Bored Steel Casing, 20" | LF | 80.0 | \$ 500.00 | \$40,000.00 | \$425.00 | \$34,000.00 | \$630.55 | \$50,444.00 | \$450.00 | \$36,000.00 |
| 62 | Polyethylene Encasement | LF | 4,307.0 | \$ 0.40 | \$1,722.80 | \$2.00 | \$8,614.00 | \$0.45 | \$1,938.15 | \$0.90 | \$3,876.30 |
| 63 | Water Valve, 6" | EA | 2.0 | \$ 2,250.00 | \$4,500.00 | \$1,850.00 | \$3,700.00 | \$1,883.75 | \$3,767.50 | \$1,800.00 | \$3,600.00 |
| 64 | Water Valves, 8" | EA | 9.0 | \$ 2,355.75 | \$21,201.75 | \$2,150.00 | \$19,350.00 | \$2,516.25 | \$22,646.25 | \$2,500.00 | \$22,500.00 |
| 65 | Water Valves, 12" | EA | 3.0 | \$ 3,375.00 | \$10,125.00 | \$3,200.00 | \$9,600.00 | \$3,610.75 | \$10,832.25 | \$4,000.00 | \$12,000.00 |
| 66 | Fire Hydrants | EA | 4.0 | \$ 5,922.25 | \$23,689.00 | \$5,600.00 | \$22,400.00 | \$5,134.50 | \$20,538.00 | \$6,000.00 | \$24,000.00 |
| 67 | Cut & Install Endcaps | EA | 11.0 | \$ 3,375.00 | \$37,125.00 | \$750.00 | \$8,250.00 | \$3,568.65 | \$39,255.15 | \$750.00 | \$8,250.00 |
| 68 | Water Service Line, 1" | LF | 555.0 | \$ 32.05 | \$17,787.75 | \$18.00 | \$9,990.00 | \$4.40 | \$2,442.00 | \$45.00 | \$24,975.00 |
| 69 | Water Service Line, 1 1/4" | LF | 35.0 | \$ 33.40 | \$1,169.00 | \$20.00 | \$700.00 | \$11.05 | \$386.75 | \$8.00 | \$280.00 |
| 70 | Water Service Line, 2" | LF | 20.0 | \$ 40.60 | \$812.00 | \$35.00 | \$700.00 | \$23.25 | \$465.00 | \$150.00 | \$3,000.00 |
| 71 | Water Service Complete | EA | 25.0 | \$ 1,808.15 | \$45,203.75 | \$1,700.00 | \$42,500.00 | \$1.00 | \$25.00 | \$1,700.00 | \$42,500.00 |
| 72 | Adjust Sanitary Sewer 8" or Less | LF | 140.0 | \$ 46.40 | \$6,496.00 | \$50.00 | \$7,000.00 | \$47.15 | \$6,601.00 | \$60.00 | \$8,400.00 |
| 73 | Fire Hydrants To Be Removed | EA | 3.0 | \$ 457.25 | \$1,371.75 | \$850.00 | \$2,550.00 | \$424.00 | \$1,272.00 | \$800.00 | \$2,400.00 |
| 74 | Domestic Water Service Box Replacement | EA | 3.0 | \$ 1,218.75 | \$3,656.25 | \$250.00 | \$750.00 | \$1,211.00 | \$3,633.00 | \$475.00 | \$1,425.00 |
| 75 | Controlled Low Strength Material Flowable Fill | CY | 25.0 | \$ 100.00 | \$2,500.00 | \$225.00 | \$5,625.00 | \$166.75 | \$4,168.75 | \$250.00 | \$6,250.00 |
| 76 | Geotextile Fabric for French Underdrains | SY | 75.0 | \$ 5.00 | \$375.00 | \$2.00 | \$150.00 | \$2.30 | \$172.50 | \$41.00 | \$3,075.00 |
| 77 | Pipe Underdrains, Perforated PVC, SDR-26, 4" | LF | 50.0 | \$ 68.00 | \$3,400.00 | \$26.00 | \$1,300.00 | \$43.55 | \$2,177.50 | \$31.00 | \$1,550.00 |
| 78 | Manholes 4' Dia, T1FCL, < 8' | EA | 2.0 | \$ 3,986.25 | \$7,972.50 | \$3,200.00 | \$6,400.00 | \$5,326.75 | \$10,653.50 | \$2,050.00 | \$4,100.00 |
| 79 | Manholes 5' Dia, T1FCL, < 8' | EA | 1.0 | \$ 4,500.00 | \$4,500.00 | \$3,800.00 | \$3,800.00 | \$5,786.75 | \$5,786.75 | \$3,400.00 | \$3,400.00 |
| 80 | Sanitary Manholes 4' Dia, T1FCL, > 8', Chimney Seal | EA | 3.0 | \$ 6,149.75 | \$18,449.25 | \$5,600.00 | \$16,800.00 | \$9,827.25 | \$29,481.75 | \$4,500.00 | \$13,500.00 |
| 81 | Sanitary Manholes 4' Dia, T1FCL, < 8', Chimney Seal | EA | 1.0 | \$ 6,000.00 | \$6,000.00 | \$4,200.00 | \$4,200.00 | \$5,048.00 | \$5,048.00 | \$3,800.00 | \$3,800.00 |
| 82 | Catch Basins, 3' Dia, 3010-A | EA | 36.0 | \$ 2,666.25 | \$95,985.00 | \$2,300.00 | \$82,800.00 | \$2,661.50 | \$95,814.00 | \$2,400.00 | \$86,400.00 |
| 83 | Catch Basins, 3' Dia, 3010-L | EA | 3.0 | \$ 2,292.50 | \$6,877.50 | \$2,300.00 | \$6,900.00 | \$2,561.50 | \$7,684.50 | \$2,400.00 | \$7,200.00 |
| 84 | Catch Basins, 3' Dia, 3210-A | EA | 14.0 | \$ 2,666.25 | \$37,327.50 | \$2,300.00 | \$32,200.00 | \$2,604.00 | \$36,456.00 | \$2,400.00 | \$33,600.00 |
| 85 | Catch Basins, 3' Dia, 3210-L | EA | 5.0 | \$ 2,292.50 | \$11,462.50 | \$2,300.00 | \$11,500.00 | \$2,604.00 | \$13,020.00 | \$2,400.00 | \$12,000.00 |
| 86 | Catch Basins, 3' Dia, T1FOL | EA | 5.0 | \$ 2,223.50 | \$11,117.50 | \$2,250.00 | \$11,250.00 | \$2,512.00 | \$12,560.00 | \$2,300.00 | \$11,500.00 |
| 87 | Valve Boxes To Be Adjusted | EA | 2.0 | \$ 1,379.75 | \$2,759.50 | \$250.00 | \$500.00 | \$1,464.85 | \$2,929.70 | \$425.00 | \$850.00 |
| 88 | Domestic Water Service Box Adjustment | EA | 5.0 | \$ 203.30 | \$1,016.50 | \$150.00 | \$750.00 | \$214.90 | \$1,074.50 | \$475.00 | \$2,375.00 |
| 89 | Catch Basins to be Tuck Pointed | EA | 1.0 | \$ 200.00 | \$200.00 | \$1,000.00 | \$1,000.00 | \$366.50 | \$366.50 | \$350.00 | \$350.00 |
| 90 | Sanitary Manholes To Be Adjusted, Chimney Seal | EA | 2.0 | \$ 1,071.95 | \$2,143.90 | \$650.00 | \$1,300.00 | \$980.25 | \$1,960.50 | \$850.00 | \$1,700.00 |
| 91 | Manhole To Be Adjusted | EA | 4.0 | \$ 824.70 | \$3,298.80 | \$325.00 | \$1,300.00 | \$813.50 | \$3,254.00 | \$800.00 | \$3,200.00 |
| 92 | Manholes To Be Adjusted With New Frame and Lid, T1FCL | EA | 17.0 | \$ 635.50 | \$10,803.50 | \$750.00 | \$12,750.00 | \$762.10 | \$12,955.70 | \$1,050.00 | \$17,850.00 |
| 93 | Manholes To Be Adjusted With New Frame and Lid, T1FOL | EA | 3.0 | \$ 635.50 | \$1,906.50 | \$750.00 | \$2,250.00 | \$762.10 | \$2,286.30 | \$1,050.00 | \$3,150.00 |
| 94 | Sanitary Manholes To Be Adjusted With New Frame & Lid, T1FCL, Chimney Seal | EA | 47.0 | \$ 1,244.45 | \$58,489.15 | \$900.00 | \$42,300.00 | \$1,279.25 | \$60,124.75 | \$900.00 | \$42,300.00 |
| 95 | Catch Basins To Be Adjusted With New Frame and Grate, T1FOL | EA | 1.0 | \$ 744.75 | \$744.75 | \$325.00 | \$325.00 | \$762.10 | \$762.10 | \$1,100.00 | \$1,100.00 |
| 96 | Catch Basins To Be Adjusted With New Frame and Grate, 3010-A | EA | 25.0 | \$ 739.00 | \$18,475.00 | \$850.00 | \$21,250.00 | \$889.75 | \$22,243.75 | \$1,150.00 | \$28,750.00 |
| 97 | Catch Basins To Be Adjusted With New Frame and Grate, 3010-L | EA | 6.0 | \$ 773.50 | \$4,641.00 | \$850.00 | \$5,100.00 | \$889.75 | \$5,338.50 | \$1,150.00 | \$6,900.00 |
| 98 | Catch Basins To Be Adjusted With New Frame and Grate, 3210-A | EA | 4.0 | \$ 1,020.75 | \$4,083.00 | \$850.00 | \$3,400.00 | \$843.75 | \$3,375.00 | \$1,150.00 | \$4,600.00 |
| 99 | Catch Basins To Be Adjusted With New Frame and Grate, 3210-L | EA | 1.0 | \$ 1,020.75 | \$1,020.75 | \$850.00 | \$850.00 | \$843.75 | \$843.75 | \$1,150.00 | \$1,150.00 |
| 100 | Removing Manholes to Maintain Flow | EA | 1.0 | \$ 1,500.00 | \$1,500.00 | \$2,100.00 | \$2,100.00 | \$1,975.00 | \$1,975.00 | \$600.00 | \$600.00 |
| 101 | Removing Valve Vaults | EA | 2.0 | \$ 500.00 | \$1,000.00 | \$400.00 | \$800.00 | \$232.50 | \$465.00 | \$600.00 | \$1,200.00 |
| 102 | Combination Concrete Curb & Gutter, B-6.12 | LF | 6,316.0 | \$ 16.25 | \$102,635.00 | \$18.30 | \$115,582.80 | \$17.00 | \$107,372.00 | \$18.00 | \$113,688.00 |
| 103 | Combination Concrete Curb & Gutter, B-6.18 | LF | 5,080.0 | \$ 17.60 | \$89,408.00 | \$19.60 | \$99,568.00 | \$18.50 | \$93,980.00 | \$19.50 | \$99,060.00 |
| 104 | Combination Concrete Curb & Gutter, M-3.12 | LF | 8,896.0 | \$ 14.40 | \$128,102.40 | \$16.50 | \$146,784.00 | \$15.50 | \$137,888.00 | \$16.00 | \$142,336.00 |
| 105 | Combination Concrete Curb & Gutter, M-6.12 | LF | 120.0 | \$ 16.50 | \$1,980.00 | \$19.63 | \$2,355.60 | \$17.00 | \$2,040.00 | \$18.00 | \$2,160.00 |
| 106 | Remove Parking Meter Pipe Standards | EA | 35.0 | \$ 200.00 | \$7,000.00 | \$76.00 | \$2,660.00 | \$76.00 | \$2,660.00 | \$125 | |